
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 200 

FEDERAL PROJECT NO. NH-75-2(173) 

LOCATION: US-75, PLATTSMOUTH-BELLEVUE, PLATTE RIVER & SOUTH 

COUNTIES: CASS             SARPY 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

January 19, 2012.  At that time the bids will be opened and read for 

GRAD WALL CONC PAVE CULV SEED BR GDRL FENCE ELEC SIGN 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BRIDGES                     GENERAL (ALL CLASSES) 

  Length: 3.8 MILES 

  START DATE 04/02/2012    CALENDAR DAYS 1315 

  Price Range $ 50,000,000 to $ 80,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning October 11, 2011 at the Lincoln 

Central Office and October 17, 2011  at the District Engineer's Office at OMAHA 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         872   SHEETS   $ 218.00 

CROSS SECTIONS (SHEETS X1 THRU X309)                      309   SHEETS   $  77.25 

STANDARD PLANS                                             49   SHEETS   $  12.25 

 

      SHEET NO. 

        

       PLAN CONTROL NUMBER 21849H – PROJECT NO. NH-75-2(173) 

 

    1                TITLE PAGE 

    2                INDEX OF SHEETS 

    2-S1 - 2-S6      SUMMARY OF QUANTITIES 

 

       PLAN CONTROL NUMBER 21849A - PROJECT NO. NH-75-2(163) 

 

    2-T1 - 2-T4      TYPICAL CROSS SECTIONS 

    2-K1 - 2-K6      SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   

    2-W1 - 2-W10     WETLANDS 

    2-H1 - 2-H14     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N7      GENERAL INFORMATION 

    2-L1 - 2-L10     GEOMETRICS 

    2-L11 - 2-L13    JOINTS 

    2-L14 - 2-L17    GRADES 

    2-L18            GRADING DETAILS 

    2-L19 - 2-L40    CONSTRUCTION, DRAINAGE, REMOVAL  

    2-L41 - 2-L45    EROSION CONTROL 

    2-L46            FENCING 

    2-L47 - 2-L48    ROADWAY OBLITERATION PLAN 

    3 - 25           PLAN & PROFILE SHEETS 

    26 - 32          SIGN LOCATION PLAN 

    33 - 35          TRAFFIC SIGNAL PLAN 

    36               PAVEMENT MARKING PLAN 

    37               TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    38 - 46          ROADWAY LIGHTING PLANS 

    47 - 60          DRAINAGE STRUCTURE CROSS SECTIONS 

    61 - 80          SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU2000) 

                                      STA. 2031+29.19 

    81 - 101         SPECIAL PLAN 2   WELDED STEEL PLATE GIRDER BRIDGE 

                                      STA. 2031+29.19 

    102 - 137        SPECIAL PLAN 3   WELDED PLATE GIRDER BRIDGE 

                                      STA. 2023+21.50 

 

 



 

    138 - 139        SPECIAL PLAN 1C  8' X 5' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 2045+32.00 

    140 - 141        SPECIAL PLAN 2C  12' X 12' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2077+56.00 

    142 - 144        SPECIAL PLAN 3C  5' X 6' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2082+60.00 LT 

    145 - 146        SPECIAL PLAN 4C  10' X 7' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 502+02.00 

    147 - 148        SPECIAL PLAN 5C  10' X 7' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 808+79.00 

    149 - 155        SPECIAL PLAN 6C  7' X 6' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 4017+53.00   

    156 - 157        SPECIAL PLAN 7C  12' X 12' TRIPLE SPAN   

                                      RC BOX CULVERT 

                                      STA. 8021+74.00 

    158 - 159        SPECIAL PLAN 8C  8' X 6' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 3022+96.00 

    160 - 161        SPECIAL PLAN 9C  DOUBLE GRATE INLET 

    162 - 164        SPECIAL PLAN 10C 5 BAR GRATE INLET 

    165 - 166        SPECIAL PLAN 11C CONCRETE HEADWALL WITH AUTOMATIC 

                                      FLOOD CONTROL GATE 

                                      STA. 2502+05.00 

    167              SPECIAL PLAN 12C CONCRETE COLLAR 

                                      STA. 1397+90.00 

    168 - 177        SPECIAL PLAN 13C GUARDRAIL PLAN 

    178 - 185        SPECIAL PLAN 14C SOLDIER PILE PLAN 

    186              SPECIAL PLAN 15C EROSION CHECKS (ALL TYPES) 

                                      & FABRIC SILT CHECKS 

    187 - 188        SPECIAL PLAN 16C TEMPORARY SILT CHECKS 

    189 - 190        SPECIAL PLAN 17C SAFETY SLOPED END SECTIONS 

                                      (CORRUGATED METAL & CONCRETE PIPE) 

    191 - 192        SPECIAL PLAN 18C GEOGRID WELDED WIRE WALL 

 

     

 

       PLAN CONTROL NUMBER 21849E - PROJECT NO.NH-75-2(167) 

     

    2-T1 - 2-T5      TYPICAL CROSS SECTIONS 

    2-K1 - 2-K9      SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   

    2-W1 - 2-W10     WETLANDS 

    2-H1 - 2-H16     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N8      GENERAL INFORMATION 

    2-N9 - 2-N10     GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-P1 - 2-P74     PHASING PLANS 

    2-L1 - 2-L10     GEOMETRICS 

    2-L11 - 2-L18    JOINTS 

    2-L19 - 2-L25    GRADES 

    2-L26 - 2-L48    CONSTRUCTION, DRAINAGE, REMOVAL 

    2-L49 - 2-L55    EROSION CONTROL 

    2-L56 - 2-L60    FENCING 

    3 - 27           PLAN & PROFILE SHEETS 

    28 - 31          TRAFFIC SIGNAL PLAN 

    32 - 48          SIGNING PLANS 

    49               PAVEMENT MARKING PLAN   

    50               TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    51               TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY 

    52 - 68          ROADWAY LIGHTING PLANS 

    69 - 83          EARTHWORK DATA SHEETS 

    84 - 117         DRAINAGE STRUCTURE CROSS SECTIONS 

    118 - 154        SPECIAL PLAN 1   WELDED PLATE GIRDER BRIDGE 

                                      STA. 1375+45.00 

 



 

 

    155 - 182        SPECIAL PLAN 2   WELDED PLATE GIRDER BRIDGE 

                                      STA. 1408+57.10 

    183 - 210        SPECIAL PLAN 3   NU-1600 GIRDER BRIDGE  

                                      STA. 1408+38.15 

    211 - 238        SPECIAL PLAN 4   WELDED PLATE GIRDER BRIDGE 

                                      STA. 1407+76.14 

    239 - 268        SPECIAL PLAN 5   NU1600 CONCRETE GIRDER BRIDGE 

                                      STA. 1407+95.09  

    269 - 284        SPECIAL PLAN 6   CONCRETE SLAB BRIDGE   

                                      STA. 1425+25.00 

    285 - 293        SPECIAL PLAN 7   BRIDGE REPAIR 

                                      STA. 1454+15.12 LT 

    294 - 337        SPECIAL PLAN 8   STEEL WELDED PLATE GIRDER BRIDGE  

                                      STA. 1454+15.12 

    338 - 345        SPECIAL PLAN 1C  10' X 10' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 1323+95.00 LT 

    346 - 347        SPECIAL PLAN 2C  10' X 7' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 1396+10.00 

    348 - 349        SPECIAL PLAN 3C  10' X 10' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 1414+25.00 

    350              SPECIAL PLAN 4C  GRATE INLET 

    351              SPECIAL PLAN 5C  AREA INLET 

    352 - 353        SPECIAL PLAN 6C  DOUBLE GRATE INLET 

    354              SPECIAL PLAN 7C  5-BAR AREA GRATE INLET 

                                      STA. 3500+48.50   

    355 - 356        SPECIAL PLAN 8C  5-BAR GRATE INLET WITH CURBS 

    357 - 374        SPECIAL PLAN 9C  GUARDRAIL PLAN 

    375              SPECIAL PLAN 10C EROSION CHECKS (ALL TYPES) 

                                      AND FABRIC SILT CHECKS 

    376 - 377        SPECIAL PLAN 11C TEMPORARY SILT CHECKS  

    378 - 379        SPECIAL PLAN 12C CONCRETE PROTECTION BARRIER 

    380 - 384        SPECIAL PLAN 13C CONCRETE RETAINING WALL 

                                      STA. 1406+41.27 

    385              SPECIAL PLAN 14C INERTIAL BARRIER SYSTEM 

 

    R1 - R18         RIGHT-OF-WAY SHEETS - NH-75-2(163) & NH-75-2(167)     

    X1 - X309        ROADWAY CROSS SECTIONS – NH-75-2(163) & NH-75-2(167) 

 

    STANDARD PLANS   

 

      108-R4    SUPERELEVATION PLAN FOR CONCRETE AND 

                BITUMINOUS SURFACING 

      109-R2    SUPERELEVATION PLAN FOR GRAVEL SURFACING 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      309       MAILBOX SUPPORT POST  

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  

                BOX CULVERTS 

      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  

                FOR CONCRETE PIPE  

      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 

      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 

      435-R1    (3 SHEETS) MANHOLE 

      443-R8    (2 SHEETS) CURB INLETS AND JUNCTION BOX 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      710-R4    (2 SHEETS) FENCE DETAILS 

      804       PRECAST CONCRETE R.O.W. MARKER 

      901-R9    HIGHWAY DELINEATORS 

      902-R1    HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 

      910-R2    SIGNAL FACE CONFIGURATION 

      911-R1    SIGNAL MOUNTING  

      912-R4    TRAFFIC SIGNAL POLE DETAILS 



      914-R6    PULL BOX DETAIL 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

      923       TRAFFIC CONTROL--ROAD CLOSURE 

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  

 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                         362,266 CY 

EXCAVATION, BORROW                               1,786,111 CY 

WATER                                                4,297 MGAL 

RIGHT-OF-WAY MARKERS                                    81 EACH 

RE-ESTABLISH PROPERTY CORNER                           119 EACH 

RIPRAP FILTER FABRIC                                    48 SY 

FILTER FABRIC                                        2,873 SY 

REMOVE PAVEMENT                                    109,108 SY 

REMOVE ASPHALT SURFACE                              56,189 SY 

REMOVE DRIVEWAY                                      1,822 SY 

REMOVE WALK                                             41 SY 

REMOVE CURB                                            275 LF 

REMOVE RETAINING WALL                                    1 EACH 

REMOVE FLUME                                             2 EACH 

REMOVE SCALE                                             1 EACH 

   AT STA. 1423+57 RT. 

REMOVE BUILDING                                          1 EACH 

   AT STA. 1423+57 RT. 

REMOVE BUILDING                                          1 EACH 

   AT STA. 8010+94 RT. 

REMOVE BUILDING                                          1 EACH 

   AT STA. 8011+65 RT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1335+44 TO STA. 1337+42 RT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1381+45 TO STA. 1398+37 LT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1393+33 TO STA. 1401+33 LT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1406+43 TO STA. 1413+86 RT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1407+31 TO STA. 1409+11 RT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 1444+23 TO STA. 1448+40 LT. 

CLEAR TRACT                                              1 EACH 

   AT STA. 2017+71 LT. TO STA. 2019+66 RT. 

18" DRIVE PIPE 2,3,4,5,6,7 OR 8                        248 LF 

24" DRIVE PIPE 2,3,4,5,6,7 OR 8                        422 LF 

48" RD EQUIV DRIVE PIPE 2                              394 LF 

SOIL GRID CONFINEMENT SYSTEM                        99,396 SF 

CAST IRON GRATE & FRAME                             13,170 LB 

REMOVE & SALVAGE FES                                     1 EACH 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 8012+50 RT. 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 844 CY 

47B-3000 CONC FOR INLET & JUNCTION BOXES                87 CY 

47B-3000 CONC FOR CONCRETE CO                            1 CY 

RE-STEEL FOR INLET & JCT BOX                         5,260 LB 

EPOXY RE-STEEL FOR INLET & JCT. BOX                    653 LB 

RE-STEEL FOR COLLARS                                    63 LB 

15" FLARED-END SECTION                                   1 EACH 

18" FLARED-END SECTION                                  30 EACH 

36" FLARED-END SECTION                                   1 EACH 

 



 

18" METAL FLARED-END SECTION                            19 EACH 

24" METAL FLARED-END SECTION                             1 EACH 

INSTALL 36" CONC FES                                     1 EACH 

CULVERT SANDFILL                                        27 CY 

JACKING 48" CULV PIPE, 2 CLASS IV                      104 LF 

ROCK RIPRAP, TYPE B                                     54 TON 

ROCK RIPRAP, TYPE C                                 14,590 TON 

REMOVE GUARDRAIL                                    13,003 LF 

REMOVE SIGN STRUCTURE                                    1 EACH 

   AT STA. 1279+83 LT. 

GRANULAR FILL                                        1,130 CY 

COVER CROP SEEDING                                     256 ACRE 

EROSION CONTROL, CLASS 1B                            6,019 SY 

EROSION CONTROL, CLASS 1C                          166,964 SY 

EROSION CONTROL, CLASS 1D                           29,165 SY 

EROSION CONTROL, CLASS 1E                            3,615 SY 

EROSION CONTROL, CLASS 1F                            9,678 SY 

EROSION CONTROL, CLASS 2A                            6,318 SY 

EROSION CONTROL, CLASS 2B                            1,960 SY 

EROSION CONTROL, CLASS 2C                            9,162 SY 

OPEN WEAVE TEXTILE, TYPE C                           3,707 SY 

EROSION CHECKS, TYPE 1D                                408 BALE 

EROSION CHECKS, TYPE 1E                                132 BALE 

EROSION CHECKS, TYPE 1F                                323 BALE 

EROSION CHECKS, TYPE 2A                                203 BALE 

EROSION CHECKS, TYPE 2B                                119 BALE 

EROSION CHECKS, TYPE 2C                                238 BALE 

EROSION CHECKS, TYPE SYNTHETIC                       1,272 LF 

EROSION CHECKS, TYPE WATTLE                          2,947 LF 

EROSION CHECKS, TYPE LOW PROFILE                       273 LF 

FABRIC SILT FENCE-LOW POROSITY                      26,865 LF 

36" CULV PIPE 2                                         21 LF 

48" CULV PIPE 2 CLASS IV                               104 LF 

8" CULV PIPE 5                                       1,820 LF 

18" CULV PIPE 5                                        211 LF 

15" CULV PIPE 2,7,8                                     80 LF 

18" CULV PIPE 2,5,7                                     84 LF 

12" CULV PIPE 2,5,7,8                                   57 LF 

15" CULV PIPE 2,5,7,8                                   73 LF 

18" CULV PIPE 2,5,7,8                                   99 LF 

36" CULV PIPE 2,5,7,8                                  273 LF 

18" STORM SEWER PIPE 1,7,8                           1,456 LF 

18" STORM SEWER PIPE 3,4,5 OR 6                        730 LF 

24" STORM SEWER PIPE 3,4,5,6                            90 LF 

18" STORM SEWER PIPE 5                               1,330 LF 

18" STORM SEWER PIPE 1,5,7 OR 8                        485 LF 

18" STORM SEWER PIPE 1,5 OR 7                           69 LF 

 

   GROUP 1A SOLDIER PILE WALL 

 

MOBILIZATION                                     LUMP      LUMP 

PRECAST CONC PLANK                               LUMP      LUMP 

SOLDIER PILE                                           300 LF 

TIEBACKS                                                10 EACH 

DRAINAGE MATTING                                         9 SY 

CONC CLASS 47B-4000                                      4 CY 

   FOR RETAINING WALL 

RE-STEEL FOR RETAINING WALL                            192 LB 

SHOTCRETE                                                9 SY 

 

   GROUP 1B CONCRETE RETAINING WALL AT STA. 1406+41.27 

 

MOBILIZATION                                     LUMP      LUMP 

INTERLOCKING CONCRETE PAVER BLOCK                    4,005 SF 

47B-3000 CONC FOR RETAINING WALL                       497 CY 

EPOXY COATED RE-STEEL FOR RETAINING WALL            69,343 LB 

SUBSURFACE DRAINAGE MATTING                            270 SY 

HP 12"X53# STEEL PILING                              2,230 LF 

 



 

4' CHAIN-LINK FENCE                                    339 LF 

GRANULAR BACKFILL                                    1,300 CY 

 

   GROUP 3 CONCRETE PAVEMENT 

 

PERMANENT PAVEMENT MARKING PAINT                    71,050 LF 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR, TYPE I                                     127 EACH 

DELINEATOR,  TYPE II                                    69 EACH 

DELINEATOR,  TYPE III                                  100 EACH 

INSTALL CHEVRONS                                        32 EACH 

CRUSHED ROCK EMBEDMENT                              14,228 SY 

CRUSHED ROCK EMBEDMENT                               3,714 SY 

   TYPE A 

CRUSHED ROCK SURFACE COURSE                          1,778 TON 

CRUSHED ROCK SURFACE COURSE                            387 TON 

   TYPE A 

CRUSHED ROCK SURFACE COURSE                            387 TON 

   TYPE B 

MAILBOX POST                                            24 EACH 

CONC 47B-3000 SIDEWALKS                                 35 SY 

CONC 47B-3000 MEDIAN SURFACING                       9,088 SY 

CONC CLASS 47B-3500 DRIVEWAY 5"                        299 SY 

CONC CLASS 47B-3500 DRIVEWAY 7"                        327 SY 

CONC 47B-3500 DRIVEWAY                                 922 SY 

CONC 47B-3500 DRIVEWAY 9"                            1,503 SY 

7" CONC PVMT 47B-3500                                3,134 SY 

9" CONC PVMT, 47B-3500                               5,444 SY 

9" DOWELED CONC PVMT, 47B-3500                      46,424 SY 

10" CONC PVMT, 47B-3500                              3,633 SY 

10" DOWELED CONC PVMT, 47B-3500                    121,197 SY 

TEMPORARY SURFACING                                 34,415 SY 

   10" 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

12" PERMANENT PVMT MARKING, PAINT                    1,045 LF 

5" WHT WET RFLC POLY PVMT MRKING, GVD               56,400 LF 

5" WHT WET RFLC POLY PVMT MRKING                     1,950 LF 

12" YEL WET RFLC POLY PVMT MRKNG                       650 LF 

5" YEL WET RFLC POLY PVMT MRKING, GVD               42,900 LF 

5" YEL WET RFLC POLY PVMT MRKING                     3,850 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                1,600 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     126 TON 

FOUNDATION COURSE                                  211,828 SY 

   4" 

GRANULAR SUBDRAIN                                      321 EACH 

STABILIZED SUBGRADE                                156,251 SY 

   TYPE FLY ASH 

ASPH CONC, TYPE SP4 SPECIAL(0.5)                    12,670 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    1,907 SY 

SURFACING 6"                                        31,508 SY 

PERF GRADED BINDER (64-34)                             633 TON 

PREP OF INTER & DRIVE                                4,958 SY 

TACK COAT                                            2,890 GAL 

WATER                                                1,015 MGAL 

EARTH SHOULDER CONSTRUCTION                            984 STA 

MEDIAN CONSTRUCTION                                     59 STA 

SUBGRADE PREPARATION                                82,035 SY 

COLD MILLING, CLASS 3                                  256 SY 

RUMBLE STRIPS, CONCRETE                                389 STA 

SURFACE UNDER GUARDRAIL                              1,389 SY 

FLY ASH                                              5,737 TON 

RAP INCENTIVE PAYMENT                               21,539 EACH 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE INLET                                             3 EACH 

CAST IRON COVER & FRAME                                375 LB 

 



 

CAST IRON GRATE & FRAME                              6,288 LB 

CAST IRON RING & COVER                                 690 LB 

MANHOLE                                                  1 EACH 

   AT STA. 1702+27 RT. 

MANHOLE                                                  1 EACH 

   AT STA. 1905+40 LT. 

REMOVE FLARED- END SECTION                              23 EACH 

REMOVE & SALVAGE FES                                     8 EACH 

REMOVE HEADWALLS FROM CULV                              21 EACH 

REMOVE SEWER PIPE                                      264 LF 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1323+95 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1397+89 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2082+60 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1395+67 RT. 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1397+89 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1415+33 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1415+33 RT. 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 2078+24 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 2081+04 RT 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               4,065 CY 

EXCAVATION FOR BOX CULVERTS                            537 CY 

47B-3000 CONC FOR HDWL                                   1 CY 

47B-3000 CONC FOR BOX CULV                             865 CY 

47B-3000 CONC FOR INLET & JUNCTION BOXES                34 CY 

47B-3000 CONC FOR CONCRETE CO                            2 CY 

RE-STEEL FOR HEADWALL                                  147 LB 

RE-STEEL FOR BOX CULVERT                            84,357 LB 

RE-STEEL FOR INLET & JCT BOX                         2,610 LB 

RE-STEEL FOR COLLARS                                   356 LB 

36" AUTO. FLOOD CONTROL GATE                             1 EACH 

18" FLARED-END SECTION                                   5 EACH 

24" FLARED-END SECTION                                   7 EACH 

36" FLARED-END SECTION                                   2 EACH 

48" RD EQUIV SAFETY SLOPED END SECTION                   1 EACH 

18" METAL FLARED-END SECTION                             2 EACH 

24" METAL FLARED-END SECTION                             3 EACH 

36" METAL FLARED-END SECTION                             6 EACH 

INSTALL 24" METAL F.E.S.                                 2 EACH 

60" RND EQUIV MTL PIPE FES                               1 EACH 

18" CONCRETE FLARED-END SECTION                          2 EACH 

24" CONCRETE FLARED-END SECTION                          3 EACH 

36" CONCRETE FLARED-END SECTION                          2 EACH 

42" CONCRETE FLARED-END SECTION                          4 EACH 

48" CONCRETE FLARED-END SECTION                          4 EACH 

60" CONCRETE FLARED-END SECTION                          8 EACH 

INSTALL 36" RD EQUIV CONC FES                            6 EACH 

24" RND EQUIV CONCRETE FES                               2 EACH 

30" RND EQUIV CONCRETE FES                               4 EACH 

36" RND EQUIV CONCRETE FES                               8 EACH 

48" RND EQUIV CONCRETE FES                               1 EACH 

60" RND EQUIV CONCRETE FES                               2 EACH 

CULVERT SANDFILL                                       249 CY 

JACKING 24" CULV PIPE, 2 CLASS IV                       83 LF 

JACK 36" CULV PIPE 2 CLASS IV                           67 LF 

JACKING 60" CULV PIPE, 2 CLASS V                       188 LF 

AREA INLET SEDIMENT FILTER                              60 EACH 

18" CULV PIPE 2                                         51 LF 

24" CULV PIPE 2                                          8 LF 

36" CULV PIPE 2                                         62 LF 

 



 

42" CULV PIPE 2                                        152 LF 

48" CULV PIPE 2                                         62 LF 

36" RD EQUIV CULV PIPE 2 CLASS IV                      191 LF 

60" RD EQUIV CULV PIPE 2 CLASS IV                      222 LF 

24" RD EQUIV CULV PIPE 2                                58 LF 

30" RD EQUIV CULV PIPE 2                               192 LF 

36" RD EQUIV CULV PIPE 2                               175 LF 

48" RD EQUIV CULV PIPE 2                               131 LF 

24" CULV PIPE 2 CLASS IV                               144 LF 

36" CULV PIPE 2 CLASS IV                               125 LF 

42" CULV PIPE 2 CLASS IV                               155 LF 

48" CULV PIPE 2 CLASS IV                               251 LF 

60" CULV PIPE, 2 CLASS IV                              588 LF 

60" CULV PIPE, 2 CLASS V                               308 LF 

24" CULV PIPE 5                                        208 LF 

36" CULV PIPE 5                                        108 LF 

60" RD EQUIV CULV PIPE 5                                30 LF 

36" CULV PIPE 3,4,5                                    154 LF 

12" CULV PIPE 2,5,7,8                                   92 LF 

18" CULV PIPE 2,5,7,8                                   86 LF 

24" CULV PIPE 2,5,7,8                                  158 LF 

36" CULV PIPE 2,5,7,8                                   31 LF 

15" STORM SEWER PIPE 1,7,8                             365 LF 

18" STORM SEWER PIPE 1,7,8                             979 LF 

24" STORM SEWER PIPE 1,7,8                              50 LF 

18" STORM SEWER PIPE 3,4,5 OR 6                         56 LF 

12" STORM SEWER PIPE 8                                  48 LF 

 

   GROUP 4A CULVERT AT STA. 1396+10 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1396+80 

EXCAVATION FOR BOX CULVERTS                          1,265 CY 

47B-3000 CONC FOR BOX CULV                             490 CY 

RE-STEEL FOR BOX CULVERT                            51,579 LB 

 

   GROUP 4B CULVERT AT STA. 502+02 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                            347 CY 

47B-3000 CONC FOR BOX CULV                             539 CY 

RE-STEEL FOR BOX CULVERT                            48,506 LB 

 

   GROUP 4C CULVERT AT STA. 808+79 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                            481 CY 

47B-3000 CONC FOR BOX CULV                           1,043 CY 

RE-STEEL FOR BOX CULVERT                            72,083 LB 

 

   GROUP 4D CULVERT AT STA. 1414+25 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                          7,137 CY 

47B-3000 CONC FOR BOX CULV                           1,581 CY 

RE-STEEL FOR BOX CULVERT                           139,973 LB 

18" STORM SEWER PIPE 1,7,8                              34 LF 

 

   GROUP 4E CULVERT AT STA. 3022+96 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                             61 CY 

47B-3000 CONC FOR BOX CULV                             166 CY 

RE-STEEL FOR BOX CULVERT                            16,855 LB 

 

 

 

 



 

   GROUP 4F CULVERT AT STA. 8021+74 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                          1,605 CY 

47B-3000 CONC FOR BOX CULV                             303 CY 

RE-STEEL FOR BOX CULVERT                            29,397 LB 

 

   GROUP 4G CULVERT AT STA. 2077+56 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION FOR BOX CULVERTS                          2,345 CY 

47B-3000 CONC FOR BOX CULV                             451 CY 

RE-STEEL FOR BOX CULVERT                            48,278 LB 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 2077+56 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                         71 ACRE 

SEEDING, TYPE B                                         27 ACRE 

SEEDING, TYPE WETLAND                                    1 ACRE 

MULCH                                                  221 TON 

 

   GROUP 6 BRIDGE AT STA. 1375+45 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               738 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH            133,974 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      284 LF 

EXPANSION BEARING, TFE TYPE                             30 EACH 

FIXED BEARING                                           10 EACH 

47B-3000 CONC FOR BRIDGE                             1,496 CY 

47BD-4000 CONC FOR BRIDGE                            1,557 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1377+00 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1375+45 

CONCRETE SLOPE PROTECTION                            2,506 SY 

EPOXY COATED RE-STEEL                              524,598 LB 

SUBSURFACE DRAINAGE MATTING                            340 SY 

HP 12"X53# STEEL PILING                             21,385 LF 

TEST PILE                                               12 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   323 LF 

DRAINAGE SYSTEM                                          1 EACH 

   1375+45 

TEMP BRIDGE SHORING                              LUMP      LUMP 

1 1/2" CONDUIT IN BRIDGE                             1,101 LF 

GRANULAR BACKFILL                                    1,097 CY 

 

   GROUP 6A BRIDGE AT STA. 2031+29.19 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               265 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             48,730 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      147 LF 

FIXED BEARING                                           12 EACH 

47B-3000 CONC FOR BRIDGE                               403 CY 

47BD-4000 CONC FOR BRIDGE                              557 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   2031+29.19 

 



 

STRUC STEEL FOR SUBSTRUCTURE                         4,030 LB 

CONCRETE SLOPE PROTECTION                            1,122 SY 

EPOXY COATED RE-STEEL                              160,910 LB 

SUBSURFACE DRAINAGE MATTING                            180 SY 

HP 12"X53# STEEL PILING                              4,750 LF 

TEST PILE                                                3 EACH 

GRANULAR BACKFILL                                      505 CY 

 

   GROUP 6B BRIDGE AT STA. 2031+29.19 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               265 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             48,730 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      147 LF 

FIXED BEARING                                            6 EACH 

47B-3000 CONC FOR BRIDGE                               393 CY 

47BD-4000 CONC FOR BRIDGE                              489 CY 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   2031+29.19 

STRUC STEEL FOR SUBSTRUCTURE                         3,905 LB 

CONCRETE SLOPE PROTECTION                            1,122 SY 

EPOXY COATED RE-STEEL                              152,040 LB 

SUBSURFACE DRAINAGE MATTING                            180 SY 

HP 12"X53# STEEL PILING                              4,450 LF 

TEST PILE                                                3 EACH 

GRANULAR BACKFILL                                      505 CY 

 

   GROUP 6C BRIDGE AT STA. 1408+57.10 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

INTERLOCKING CONCRETE PAVER BLOCK                    1,762 SF 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               274 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,283 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      147 LF 

EXPANSION BEARING, TFE TYPE                             24 EACH 

FIXED BEARING                                            6 EACH 

47B-3000 CONC FOR BRIDGE                             1,116 CY 

47BD-4000 CONC FOR BRIDGE                              791 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1409+00 LT. 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1408+57.10 LT. 

CONCRETE SLOPE PROTECTION                              961 SY 

EPOXY COATED RE-STEEL                              351,685 LB 

SUBSURFACE DRAINAGE MATTING                            178 SY 

HP 12"X53# STEEL PILING                              6,650 LF 

TEST PILE                                                8 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   566 LF 

DRAINAGE SYSTEM                                          1 EACH 

   1408+57.10 LT. 

1 1/2" CONDUIT IN BRIDGE                               541 LF 

GRANULAR BACKFILL                                      372 CY 

 

   GROUP 6D BRIDGE AT STA. 1408+38.15 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

INTERLOCKING CONCRETE PAVER BLOCK                    1,762 SF 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               270 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,165 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

 



 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      146 LF 

EXPANSION BEARING, TFE TYPE                             36 EACH 

FIXED BEARING                                           12 EACH 

47B-3000 CONC FOR BRIDGE                               982 CY 

47BD-4000 CONC FOR BRIDGE                            1,017 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   1408+38.15 LT. 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1409+00 LT. 

STRUC STEEL FOR SUBSTRUCTURE                         2,585 LB 

CONCRETE SLOPE PROTECTION                              958 SY 

EPOXY COATED RE-STEEL                              409,990 LB 

SUBSURFACE DRAINAGE MATTING                            188 SY 

HP 12"X53# STEEL PILING                              7,680 LF 

TEST PILE                                                8 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   566 LF 

DRAINAGE SYSTEM                                          1 EACH 

   1408+38.15 LT. 

1 1/2" CONDUIT IN BRIDGE                               540 LF 

GRANULAR BACKFILL                                      505 CY 

 

   GROUP 6E BRIDGE AT STA. 1407+76.14 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

INTERLOCKING CONCRETE PAVER BLOCK                    1,762 SF 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               267 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             48,864 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      146 LF 

EXPANSION BEARING, TFE TYPE                             24 EACH 

FIXED BEARING                                            6 EACH 

47B-3000 CONC FOR BRIDGE                             1,092 CY 

47BD-4000 CONC FOR BRIDGE                              794 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 1409+00 RT. 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1407+76.14 RT. 

CONCRETE SLOPE PROTECTION                              982 SY 

EPOXY COATED RE-STEEL                              350,065 LB 

SUBSURFACE DRAINAGE MATTING                            179 SY 

HP 12"X53# STEEL PILING                              6,835 LF 

TEST PILE                                                8 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   446 LF 

DRAINAGE SYSTEM                                          1 EACH 

   1407+76.14 RT. 

1 1/2" CONDUIT IN BRIDGE                               542 LF 

GRANULAR BACKFILL                                      372 CY 

 

   GROUP 6F BRIDGE AT STA. 1407+95.09 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

INTERLOCKING CONCRETE PAVER BLOCK                    1,760 SF 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               265 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             49,105 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                      149 LF 

 



 

EXPANSION BEARING, TFE TYPE                             36 EACH 

FIXED BEARING                                           12 EACH 

47B-3000 CONC FOR BRIDGE                               975 CY 

47BD-4000 CONC FOR BRIDGE                              999 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   1407+95.09 RT. 

PREP BRIDGE                                              1 EACH 

   1407+95.09 RT. 

STRUC STEEL FOR SUBSTRUCTURE                           655 LB 

STEEL DIAPHRAGM                                          5 EACH 

CONCRETE SLOPE PROTECTION                            1,036 SY 

EPOXY COATED RE-STEEL                              355,440 LB 

SUBSURFACE DRAINAGE MATTING                            175 SY 

HP 12"X53# STEEL PILING                              7,325 LF 

TEST PILE                                                8 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   446 LF 

DRAINAGE SYSTEM                                          1 EACH 

   1407+95.09 RT. 

1 1/2" CONDUIT IN BRIDGE                               541 LF 

GRANULAR BACKFILL                                      490 CY 

 

   GROUP 6G BRIDGE AT STA. 1425+25 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                    1,825 CY 

RIPRAP FILTER FABRIC                                   300 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             35,320 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

47B-3000 CONC FOR BRIDGE                                79 CY 

47BD-4000 CONC FOR BRIDGE                              239 CY 

STRUC STEEL FOR SUBSTRUCTURE                         4,500 LB 

ROCK RIPRAP, TYPE B                                    325 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 75 SY 

EPOXY COATED RE-STEEL                               73,355 LB 

HP 12"X53# STEEL PILING                              2,735 LF 

TEST PILE                                                4 EACH 

STEEL SHEET PILING                                   2,990 SF 

GRANULAR BACKFILL                                      360 CY 

 

   GROUP 6H BRIDGE AT STA. 1425+25 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                    1,825 CY 

RIPRAP FILTER FABRIC                                   300 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               193 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             35,320 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

47B-3000 CONC FOR BRIDGE                                79 CY 

47BD-4000 CONC FOR BRIDGE                              239 CY 

STRUC STEEL FOR SUBSTRUCTURE                         4,500 LB 

ROCK RIPRAP, TYPE B                                    325 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 75 SY 

EPOXY COATED RE-STEEL                               73,355 LB 

HP 12"X53# STEEL PILING                              2,735 LF 

TEST PILE                                                4 EACH 

STEEL SHEET PILING                                   2,990 SF 

GRANULAR BACKFILL                                      360 CY 

 

 

 

 

 



   GROUP 6I BRIDGE AT STA. 1454+15.12 LT. 

 

SANDBLASTING                                           840 LF 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               173 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             24,455 LB 

PREFORMED EXPANSION JOINT, TYPE A                      616 LF 

CLASS I REPAIR                                       6,449 SY 

CLASS II REPAIR                                      1,290 SY 

CLASS III REPAIR                                       129 SY 

PLACE, FINISH, & CURE CONC OVERLAY-SF                6,449 SY 

47BD-4000 CONC FOR BRIDGE                              114 CY 

CONCRETE FOR OVERLAYS-SF                               358 CY 

PREP BRIDGE                                              1 EACH 

   1454+15.12 LT. 

STRUC STEEL FOR SUBSTRUCTURE                        23,670 LB 

EPOXY COATED RE-STEEL                                4,230 LB 

CONCRETE COATING                                 LUMP      LUMP 

CONCRETE REPAIR                                         20 SF 

 

   GROUP 6J BRIDGE AT STA. 1454+15.12 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               191 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             35,612 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PIER NO.4 EXCAVATION                             LUMP      LUMP 

PIER NO.5 EXCAVATION                             LUMP      LUMP 

PIER NO.6 EXCAVATION                             LUMP      LUMP 

PIER NO.7 EXCAVATION                             LUMP      LUMP 

PIER NO.8 EXCAVATION                             LUMP      LUMP 

PIER NO.9 EXCAVATION                             LUMP      LUMP 

PIER NO.10 EXCAVATION                            LUMP      LUMP 

PIER NO.11 EXCAVATION                            LUMP      LUMP 

PIER NO.12 EXCAVATION                            LUMP      LUMP 

PIER NO.13 EXCAVATION                            LUMP      LUMP 

PIER NO.14 EXCAVATION                            LUMP      LUMP 

DECK JOINT SEAL, TYPE IV                                78 LF 

EXPANSION BEARING, TFE TYPE                             90 EACH 

FIXED BEARING                                           18 EACH 

47B-3000 CONC FOR BRIDGE                             2,675 CY 

47BD-4000 CONC FOR BRIDGE                            1,897 CY 

PREP BRIDGE                                              1 EACH 

   1454+15.12 RT. 

ACCESS BRIDGE                                    LUMP      LUMP 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1454+15.12 RT. 

STRUC STEEL FOR SUBSTRUCTURE                         8,690 LB 

EPOXY COATED RE-STEEL                              892,693 LB 

SUBSURFACE DRAINAGE MATTING                             60 SY 

HP 12"X53# STEEL PILING                             18,815 LF 

TEST PILE                                               30 EACH 

STEEL SHEET PILING                                   6,379 SF 

DECK DRAINAGE SYSTEM                             LUMP      LUMP 

STRIP SEALS                                             78 LF 

GRANULAR BACKFILL                                      356 CY 

 

   GROUP 6K BRIDGE AT STA. 2023+21.50 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               288 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             55,200 LB 

GEOGRID WALL                                        17,205 SF 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

 



 

PREFORMED EXPANSION JOINT, TYPE B                      148 LF 

EXPANSION BEARING, TFE TYPE                              8 EACH 

FIXED BEARING                                            8 EACH 

47B-3000 CONC FOR BRIDGE                             1,945 CY 

47BD-4000 CONC FOR BRIDGE                              296 CY 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   2023+21.50 

STRUC STEEL FOR SUBSTRUCTURE                        14,005 LB 

EPOXY COATED RE-STEEL                              232,995 LB 

SUBSURFACE DRAINAGE MATTING                          1,335 SY 

HP 12"X53# STEEL PILING                              6,110 LF 

TEST PILE                                                4 EACH 

7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   222 LF 

GRANULAR BACKFILL                                    3,735 CY 

SELECT GRANULAR BACKFILL                            25,168 CY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                     1,543 LF 

THRIE-BEAM GUARDRAIL                                 1,912 LF 

BRIDGE APPROACH SECTIONS                                20 EACH 

SPECIAL BR APPROACH SECTION                              6 EACH 

BULLNOSE-12.5'                                           7 EACH 

GUARDRAIL END TREATMENT, TYPE I                         15 EACH 

GUARDRAIL END TREATMENT, TYPE II                         8 EACH 

W-THRIE BEAM TRANSITION SECTION                          2 EACH 

 

   GROUP 7B FENCE 

 

MOBILIZATION                                     LUMP      LUMP 

6' CHAIN-LINK FENCE                                 23,022 LF 

CHNNL CRSS,TYPE A, 6' CH-LNK FENCE                       9 EACH 

END POST FOR 6' CH-LINK FENCE                           16 EACH 

CORNER POST FOR 6' CH-LNK FENCE                         84 EACH 

PULL POST FOR 6' CH-LNK FENCE                           56 EACH 

DRAIN STRUC TERM FOR 6' C-LNK FENCE                      6 EACH 

45' VEHICLE GATE FOR 6' CH-LNK FENCE                     1 EACH 

 

   GROUP 8B ELECTRICAL 

 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

   AT OAK HILL ROAD 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

   AT TEMPORARY RAMP 3000 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

   AT BAY ROAD 

MOBILIZATION                                     LUMP      LUMP 

PULL BOX, TYPE PB-1                                     20 EACH 

PULL BOX, TYPE PB-1A                                     4 EACH 

PULL BOX, TYPE PB-2                                      2 EACH 

PULL BOX, TYPE PB-2A                                     2 EACH 

PULL BOX, TYPE PB-5                                     13 EACH 

PULL BOX, TYPE PB-6                                      1 EACH 

TRAFFIC SIGNAL, TYPE TS-1                                8 EACH 

TRAFFIC SIGNAL, TYPE TS-2                                3 EACH 

PEDESTAL POLE, TYPE PP-10                                3 EACH 

VEHICLE DETECTOR, TYPE A PREFORMED                       8 EACH 

VEHICLE DETECTOR, TYPE B PREFORMED                      54 EACH 

VEHICLE DETECTOR, TYPE TD-3                              2 EACH 

ST LIGHT UNIT, SL-BT-40-15-0.20                         47 EACH 

ST LIGHT UNIT, SL-S-40-4-0.20                           11 EACH 

ST LIGHT UNIT SL-BT-40-12-0.20                           4 EACH 

UNDERDECK LUMINAIRE, TYPE UD-200                         8 EACH 

MAST ARM SIGNAL POLE, MP-35                              2 EACH 

MAST ARM SIGNAL POLE, MP-60                              2 EACH 

LIGHTING CONTROL CENTER, R-3                             6 EACH 

1 1/2" CONDUIT IN TRENCH                             7,154 LF 

 



 

2" CONDUIT IN TRENCH                                 2,210 LF 

3" CONDUIT IN TRENCH                                    84 LF 

1 1/2" CONDUIT UNDER ROADWAY                         1,082 LF 

2" CONDUIT UNDER ROADWAY                               255 LF 

3" CONDUIT UNDER ROADWAY                               570 LF 

3/C #14 AWG TRAF SIG CABLE                           1,611 LF 

12/C #14 AWG TRAF SIG CABLE                            539 LF 

2/C #14 AWG DETECTOR LEAD-IN CABLE                   3,298 LF 

GROUNDING CONDUCTOR                                  1,788 LF 

SERVICE CABLE                                           66 LF 

STREET LIGHT CABLE, NO. 6 BARE                      11,178 LF 

STREET LIGHT CABLE, NO. 6 USE                       22,355 LF 

UNINTERRUPTIBLE POWER SUPPLY                             1 EACH 

INST TRAF SIG CONTROLLER, TC-2070                        1 EACH 

REMOVE TRAFFIC SIGNAL                                    1 EACH 

   AT OAK HILL ROAD 

RELOCATE LIGHT POLE                                      9 EACH 

TEMP LIGHTING SYSTEM, TYPE                               1 EACH 

   II 

OPER & MAINT OF TEMP LIGHT SYSTEM, TYPE              1,000 DAY 

   II 

 

   GROUP 8C SIGNING 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE SIGN                                              2 EACH 

TYPE A SIGN                                            171 SF 

TYPE B SIGN                                            851 SF 

4" X 4" WOOD SIGN SUPPORT                               32 LF 

4" X 6" WOOD SIGN SUPPORT                              119 LF 

STRUC STEEL FOR SIGN SUPPORTS                        8,583 LB 

24" SIGN SUPPORT FOOTING                                 8 EACH 

30" SIGN SUPPORT FOOTING                                 6 EACH 

36" SIGN SUPPORT FOOTING                                 4 EACH 

REMOVE SIGN, POST, AND FOOTING                          20 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                 190,950 BDAY 

BARRICADE, TYPE III                                 47,560 BDAY 

TEMPORARY SIGN DAY                                     910 EACH 

SIGN DAY                                           118,350 EACH 

CONTRACTOR FURNISHED SIGN DAY                       26,300 EACH 

TEMP PAVEMENT MARKING REMOVAL                      300,570 LF 

TEMP PVMT MARKING, TYPE PAINT                      301,778 LF 

TUBULAR POST                                           600 EACH 

CHANNELIZING BLOCK                                     900 EACH 

FLASHING ARROW PANEL                                 6,449 DAY 

CONCRETE PROTECTION BARRIER                          8,287 LF 

INERTIAL BARRIER SYSTEM                                 13 EACH 

REPLACEMENT MODULE                                      14 EACH 

TRAFFIC CONTROL MANAGEMENT                             955 DAY 

TRAINING                                            12,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                       375 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                 1,200 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                1,200 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 375 HOUR 

TEMPORARY SEEDING                                       10 ACRE 

CONTOUR CULTIVATION OF BACKSLOPES                    7,000 LF 

TEMPORARY SILT CHECK                                13,000 LF 

TEMPORARY SILT FENCE                                10,000 LF 

TEMPORARY EARTH CHECK                                2,000 LF 

TEMPORARY MULCH                                         20 TON 

 


